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Memo 
To: Ms. Katherine Parkhurst, Director of Economic and Community 

Development 

From: Kurt Baumann 

Date: 07/08/2022 Project No.: 180459.60 

Subject: IL Route 120 & Wilson Road – Southwest Corner 
 Site Restoration 

 

Per our conversation, we have completed an evaluation of the Village-owned property that is 

currently being leased to CHDS.  The purpose of the evaluation was to determine the volume and 

nature of the various materials stockpiled onsite, and estimate the potential cost to restore the site if 

CHDS ceased operations. 

Stockpile volumes were estimated through the use of aerial drone survey and lidar.  The aerial survey 

was performed on May 13, 2022.  The attached exhibit shows the locations and volumes of the 

various stockpiles, differentiated by material type. 

As a “worst-case scenario” the cost of restoring the site could be estimated by determining the cost 

to remove the various stockpiles and trucking them to a landfill.  With more than 217,000 cubic yards 

of excess material onsite, and using an estimated $35 per cubic yard to load, haul and dump the 

material at a landfill, would cost more than $7,500,000.   

A more reasonable scenario is that some of the materials could be sold off, as is currently being done 

by CHDS.  This approach would require labor and equipment for the ongoing operation of the site, 

but these costs would be at least partially offset by the revenue generated from sales.  Some of the 

material however, such as the excess clay onsite (estimated to be 75,297 cubic yards), is of only 

marginal value and there may not be a market to sell it.  Hauling just this to a landfill could cost more 

than $2,600,000.  One possible alternative would be to spread this material onsite.  This volume, 

when spread across 19 acres of the site, would increase the elevation of the site approximately two 

and a half feet. 

Following is our recommended approach to remediate the site, as it existed on May 13, 2022, and the 

approximate cost to do so (negative estimated costs are revenue): 

 Clay Fill (75,297 CY):  spread and distribute this material across approximately 19 acres of 

the site with tractor-scrapers. $750,000 

 Landscape Debris (11,209 CY):  Dispose of offsite (load and haul away) $390,000 

 Miscellaneous Construction Debris (granite cutoffs) (1,386 CY):  dispose of offsite (load and 

haul away) $50,000 

 Crushed Concrete, Asphalt, etc. (55,013 CY):  sell material. -$480,000 
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 Topsoil (74,828 CY):  sell material, retaining 15,000 CY to spread onsite -$600,000 

Subtotal $110,000 

 

Site restoration would also require: 

 Spread topsoil (6”) for 19 acres $300,000 

 Seed and temporary erosion control blanket for 19 acres  $50,000 

Subtotal $350,000 

 

Total estimated cost to restore site: $460,000 

 

We estimate that the Village could remediate the site, as described above, for a cost of approximately 

$460,000. 

If you have questions please feel free to call me at (815)444-3313. 
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